STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 08/ 29/ 00 I N SANTA CLARA COUNTY | N SAN JOSE 08/ 30/ 00
CONTRACT NUMBER 04- 250604 AND SUNNYVALE AT VAR QUS LOCATI ONS CONTRACT CCDE 'A '
LOCATI ON 04- SCL- 101-40. 2/46. 1 37 CONTRACT | TEMS
W DEN AND RESURFACE RAMPS FEDERAL Al D ACNH P101-(962)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPCSALS | SSUED 10 FUND TOTAL HA22 2,941, 000 TOTAL NUMBER OF WORKI NG DAYS 240
NUMBER OF BI DDERS 3 ENG NEERS EST 2,687, 000. 00 AMOUNT UNDER 601, 175. 00 PERCENT UNDER EST 22. 37
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,085, 825. 00 3 R G W CONSTRUCTI ON | NC 510 490-1070
00591940
P O BOX 1808 FAX 510 651-4546
FREMONT CA 94538
2 2,534, 063. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
3 3,181, 494. 00 1 PAVEX CONSTRUCTI ON DI VI SI ON 650 482-4000
00000022
330 BLOMQUI ST STREET FAX 650 482-4103

REDWOOD CI TY CA 94063



04- 250604 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 29/ 00 08/ 30/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C CURBS ASPHALT CONCRETE DI KE

NAPA CA
D B ELECTRI C ELECTRI CAL
OAKLAND CA
GOLDEN STATE TRAFFI C CONSTRUCTI ON AREA SI GNS
RANCHO CORDOVA CA
M BUMGAMER SI GN STRUCTURE AND METAL BEAM GUARD RAI L
LI VERMORE CA
RI LEYS STRI PI NG STRI PI NG

BENI Cl A CA



04- 250604 Bl D245
04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 29/ 00 08/ 30/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C CURBS ASPHALT CONCRETE DI KE
NAPA CA
D B ELECTRI C ELECTRI CAL
OAKLAND CA
GERCO SI GN STRUCTURE
AUBURN CA
GOLDEN STATE TRAFFI C CONSTRUCTI ON AREA SI GNS
RANCHO CORDOVA CA
KENTS O L SERVI CE ASPHALT EMULSI ON
STOCKTON CA
LANE SAFETY TRAFFI C CONTROL ( PARTI AL)
BENI Cl A CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MB I METAL BEAM GUARD RAI L
LI VERVORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ABSL GRI NDI NG ( PARTI AL)

CONTI NUED

REDWOOD CI TY CA
COBRA TRUCKI NG
SAN FRANCI SCO CA
ON NEXT PAGE

TUCKI NG ( PARTI AL)



04- 250604 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
08/ 29/ 00 08/ 30/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 D B ELECTRI C ELECTRI CAL

OAKLAND CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI SI GN STRUCTURES AND METAL BEAM GUARD RAI L
LI VERMORE CA
RUSS ENTERPRI SES CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
SAN JOSE CA
SPIRIT ROAD A LS EMULSI ON ( PARTI AL)

SAN JOSE CA



04- 250604 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 29/ 00 08/ 30/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 019249 LEAD COVPLI ANCE PLAN LS LUMP SUM 45, 000. 00* 45, 000. 00
2 (S) 019250 LEAD SAVPLI NG AND ANALYSI S LS LUMP SUM 45, 000. 00* 45, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 45, 000. 00* 45, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVMP SUM 144, 000. 00* 144, 000. 00
5 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 4,950 2.00 9, 900. 00
6 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG Vi 95 15. 00 1, 425.00
7 019251 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 2, 800 3.50 9, 800. 00
STRI PE
8 150722 REMOVE PAVEMENT MARKER EA 675 1.00 675. 00
9 150760 REMOVE S| GN STRUCTURE EA 6 4,500. 00 27, 000. 00
10 150821 REMOVE HEADWALL EA 1 2,500. 00 2,500. 00
11 153214 REMOVE CONCRETE CURB M 3, 450 20. 00 69, 000. 00
12 155003 CAP | NLET EA 6 2, 000. 00 12, 000. 00
13 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 6 200. 00 1, 200. 00
14 190101 ROADVAY EXCAVATI ON VB 9, 480 23.00 218, 040. 00
15 194001 DI TCH EXCAVATI ON VB 72 100. 00 7, 200. 00
16 390155 ASPHALT CONCRETE ( TYPE A) TONN 14, 150 70. 00 990, 500. 00
17 394002 PLACE ASPHALT CONCRETE (M SCELLANEQOUS Vi 77 110. 00 8, 470. 00
AREA)
18 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 3,475 3.40 11, 815. 00
19 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 10 975. 00 9, 750. 00
20 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7 2, 000. 00 14, 000. 00
21 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 31, 830 4.80 152, 784. 00
22 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 31, 830 .50 15, 915. 00
23 (SF) 561009 920 MV CAST- | N- DRI LLED- HOLE M 39 2, 440. 00 95, 160. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
24 650075 600 MV REI NFORCED CONCRETE Pl PE M 5 500. 00 2,500. 00
25 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 2, 500. 00 2,500. 00
26 750001 M SCELLANEOUS | RON AND STEEL KG 600 3.00 1, 800. 00
27 820107 DELI NEATOR ( CLASS 1) EA 18 20. 00 360. 00
28 820151 OBJECT MARKER (TYPE L-1) EA 6 35.00 210. 00
29 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 69 177.00 12, 213. 00
30 839551 TERM NAL SECTI ON ( TYPE B) EA 6 100. 00 600. 00
31 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 1, 500. 00 9, 000. 00
32 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG v 110 50. 00 5, 500. 00
33 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,220 2.50 3, 050. 00
34 (S) 840571 100 MM THERVOPLASTI C TRAFFI C STRI PE M 6, 450 1.00 6, 450. 00

(BROKEN 5.18 M- 2.14 M



04- 250604 Bl D245

04- SCL-101 CONTRACT PROPOSAL OF LOwW Bl DDER PAGE 6
08/ 29/ 00 08/ 30/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 54 2.00 108. 00
36 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 600 4.00 2,400. 00
37 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUW SUM 103, 000. 00* 103, 000. 00
TOTAL 2,085, 825. 00



04- 250604 Bl D245
04- SCL- 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
08/ 29/ 00 08/ 30/ 00
R SRCECTTPTPLPE EREEE TR E P e P L P e P OPEPEPEPLPE
| TEM SECOND | THI RD
| BI D AMOUNT | BI D AMOUNT
SO EE e e | <o
1] 15, 000. 00* 15000. 00| 5, 000. 00* 5000. 00
2 | 125, 000. 00* 125000. 00| 25, 000. 00* 25000. 00
3| 75, 000. 00* 75000. 00| 14, 000. 00* 14000. 00
4| 664, 314. 00* 664314. 00| 233, 000. 00* 233000. 00
5| 1.70 8415. 00| 1.70 8415. 00
6 | 34.00 3230. 00| 34.00 3230. 00
7| 3.75 10500. 00| 4.00 11200. 00
8 | 2.00 1350. 00| 3.00 2025. 00
9| 4, 500. 00 27000. 00| 4, 000. 00 24000. 00
10 | 2, 500. 00 2500. 00| 1, 000. 00 1000. 00
11 | 35.00 120750. 00| 30. 00 103500. 00
12 | 3, 500. 00 21000. 00| 1, 200. 00 7200. 00
13 | 500. 00 3000. 00| 1, 200. 00 7200. 00
14 | 20. 00 189600. 00| 102. 00 966960. 00
15 | 250. 00 18000. 00| 100. 00 7200. 00
16 | 40. 00 566000. 00| 90.00  1273500. 00
17 | 350. 00 26950. 00| 250. 00 19250. 00
18 | 25.00 86875. 00| 5. 00 17375. 00
19 | 2,384.00 23840. 00| 2, 200. 00 22000. 00
20 | 2, 000. 00 14000. 00| 1, 800. 00 12600. 00
21 | 5. 00 159150. 00| 5. 00 159150. 00
22 | .50 15915. 00| .50 15915. 00
23 | 2, 440. 00 95160. 00| 2, 440. 00 95160. 00
24 | 2, 000. 00 10000. 00| 500. 00 2500. 00
25 | 2, 000. 00 2000. 00| 800. 00 800. 00
26 | 5. 00 3000. 00| 3.00 1800. 00
27 | 20. 00 360. 00| 20.00 360. 00
28 | 35.00 210. 00| 35.00 210. 00
29 | 177. 00 12213. 00| 177. 00 12213. 00
30 | 100. 00 600. 00| 100. 00 600. 00
31 | 1, 500. 00 9000. 00| 1, 500. 00 9000. 00
32 | 43. 00 4730. 00| 43. 00 4730. 00
33 | 2.50 3050. 00| 2.50 3050. 00
34 | 1.30 8385. 00| 1.30 8385. 00
35 | 4.00 216. 00| 4.00 216. 00
36 | 6. 25 3750. 00| 6. 25 3750. 00
37 | 204, 000. 00* 204000. 00| 100, 000. 00* 100000. 00
TOoT 2,534, 063. 00 3,181, 494. 00



